STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION B1D245

PAGE 1
BID OPENING DATE 07/12/01 IN LOS ANGELES COUNTY IN LOS 07/16/01
CONTRACT NUMBER 07-129944 ANGELES, GLENDALE AND LA CANADA CONTRACT CODE *C *
LOCATION 07-LA-2-15.1/22.9 FLINTRIDGE FROM RTE 2/5 SEPARATION 73 CONTRACT ITEMS
TO RTE 2/210 SEPARATION AND AT
COMMUNICATION SYSTEM ROUTING FEDERAL AID ACNH-P002-(028)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 10.0%

PROPOSALS 1SSUED 33 FUND TOTAL  HB4N 6,498,000 TOTAL NUMBER OF WORKING DAYS 300
NUMBER OF BIDDERS 5 ENGINEERS EST 4,807,061.00 AMOUNT OVER  384,987.93 PERCENT OVER EST 8.01
PROGRAM ELEMENTS OHC
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 5,192,048.93 5 C T AND F INC 562 927-2339
00182572
7228 SCOUT AVE FAX 562 927-4171
BELL GARDENS CA 90201
2 5,530,000.00 2 AMELCO ELECTRIC S F INC 510 895-2040
00749099
1777 NEPTUNE DRIVE FAX 510 352-2879
SAN LEANDRO CA 94577
3 5,948,200.00 4 MOORE ELECTRICAL CONTRACTING 909 371-4202
INC 00610382
463 NORTH SMITH AVENUE FAX 909 278-3406
CORONA CA 92880-6905
4 6,693,741.76 3 K D C INC 714 828-7000
00550173
4462 CORPORATE CENTER DR FAX 714 484-2389
LOS ALAMITOS CA 90720
5 11,523,870.20 1 MASTEC NORTH AMERICA INC 626 960-9515
00760562
15519 ARROW HWY FAX 626 960-4166

IRWINDALE CA 91706



07-129944 B1D245
07-LA-2-15 SUMMARY OF REMAINING BIDDERS PAGE 2
07/12/01 07/16/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05 ALCORN FENCE GUARD RAIL

SUN VALLEY CA

AMERICAN BARRICADE
ANAHEIM CA

BANSHEE CONSTRCTION COMPANY
COLTON CA

CALIFORNIA BORING

ORANGE CA

CROSSTOWN ELECRIC
IRWINDALE CA

GUENO DEVELOPMEMT

CARSON CA

PENHALL COMPANY

IRVINE CA

SIERRA NEVADA STEEL

SAN FERNANDO CA

STATEWIDE SAFETY AND SIGN
PISMO BEACH CA

TRAFFIC CONTROL (PARTIAL)

APPROACH SLAB

CONDUIT INSULATION (PARTIAL)
CLOSED CIRCUIT TELEVISION AND DATA
ROADWAY

CORE CONCRETE

SIGN STRUCTURE

SIGNING



BIDDER

ID

07-129944

07-LA-2-15 SUMMARY

07/12/01

NAME AND ADDRESS

L1IST

OF

OF

B1D245
REMAINING BIDDERS PAGE 3
07/16/01
SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02

BIDDER

1D

GUENO DEVELOPMENT

20909 S BRANT AVE
CARSON CA 90810
MORNING STAR CONSULTING
1564 A FITZGERALD DR
PINOLE CA 94564

NORTH STATE SIGNS

724 CONVERTABLE LN
FALLBROOK CA 92028
STATEWIDE SAFETY AND SIGNS
P O BOX 1440

PISMO BEACH CA 93448
TRAFFIC LOOPS AND CRACK FILLING
946 S EMERALD ST
ANAHEIM CA 92804

TRI STAR TRUCKING

P O BOX 5327

GARDENA CA 90249
WALLACE CALLUM TRUCKING
5120 SOUTHRIDGE AVE
WINSOR HILL CA 90043
NAME AND ADDRESS

DEMOLITION AND RESTORATION

LEAD COMPLIANCE PLAN

TRAFFIC CONTROL

CONSTRUCTION AREA SIGNS

LOOP DETECTORS

HAUL SPOILS

HAUL SPOILS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

04

ALCORN FENCE COMPANY
9901 GLENOAKS BLVD
SUN VALLEY CA 91352

CONTINUED ON NEXT PAGE

METAL BEAM GUARD RAIL AND STRUCTURES



07-129944 B1D245
07-LA-2-15 SUMMARY OF REMAINING BIDDERS PAGE 4
07/12/01 07/16/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 ALERT BARRICADE INC TRAFFIC CONTROL

753 WEST 9TH STREET UNIT C

SAN JACINTO CA 92582

BAYWOOD ENVIRONMENTAL SERVICES
7 MT LASSEN DRIVE STE D 252
SAN RAFAEL CA 94903

BELAIRE WEST LANDSCAPE INC
7371 WALNUT AVENUE

BUENA PARK CA 90620

GUENO DEVELOPMENT COMPANY
20909 SOUTH BRANT AVENUE
CARSON CA 90810

LAPCO INC

1381 WARNER AVENUE STE F
TUSTIN CA 92780

PENHALL COMPANY

1801 PENHALL WAY

ANAHEIM CA 92803

SIGNAL INSTALLATION AND REPAIR INC
16546 ARMINTA STREET

VAN NUYS CA 91406

STATEWIDE SAFETY AND SIGNS INC
522 LINDON LANE

NIPOMO CA 93444

WATER POLLUTION CONTROL PLAN AND LEAD COMPLIANCE PLAN

IRRIGATION

ASPHALT CONCRETE PAVING AND DIKE AND LEAD HAUL AWAY

ROADWORK AND APPROACH SLAB CONSTRUCTION

CORING AND REMOVALS

LOOPS

CONSTRUCTION AREA SIGNS



07-129944 B1D245
07-LA-2-15 SUMMARY OF REMAINING BIDDERS PAGE 5
07/12/01 07/16/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 ALCORN FENCE ITEMS 15, 16, 19, 20 AND 31

9901 GLENOAKS BLVD

SUN VALLEY CA 91353

CROSSTOWN ELECTRICAL AND DATA INC
16031 ARROW HWY STE B

IRWINDALE CA 91706

CROSSTOWN ELECTRICAL AND DATA INC
16031 ARRPW HWY STE B

IRWINDALE CA 91706

FRANKLIN STEEL

13546 IMPERIAL HWY

SANTA FE SPRINGS CA 90670
GRANITEX

3176 PULLMAN ST 120

COSTA MESA CA 92626

MORNING STAR CONSULTING

1564 A FITZGERALD DR

PINOLE CA 94564

SIGNAL INSTALLATION AND REPAIR INC
16516 ARMINTA ST

VAN NUYS CA 91406

STATEWIDE SAFETY AND SIGNS INC

P O BOX 1440

PISMO BEACH CA 93448

UNITED TRAFFIC SERVICES AND SUPPLY
15131 CLARK AVE

CITY OF INDUSTRY CA 91745

CLOSE CIRCUIT TELEVISION INSTALLATION

FIBER OPTICS CABLE TERMINATION

INSTALL REBAR

ROAD WORK

LEAD COMPLIANCE PLAN PREPARATION

INSTALL LOOPS

FURNISH AND INSTALL CONSTRUCTION AREA SIGNS

TRAFFIC CONTROL



07-129944
07-LA-2-15
07/12/01

BIDDER 1D NAME AND ADDRESS

SUMMARY

L1IST

OF

OF

REMAINING BIDDERS

SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

B1D245
PAGE 6
07/16/01

01 NONE

NONE



07-129944 B1D245

07-LA-2-15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
07/12/01 07/16/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 7,762.00* 7,762.00
2 070018 TIME-RELATED OVERHEAD WDAY 300 142.88 42,864.00
3 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 13,583.00* 13,583.00
4 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 201,109.00* 201,109.00
5 153531 ACCESS OPENING, SOFFIT EA 4 794.00 3,176.00
6 190101 ROADWAY EXCAVATION M3 210 310.60 65,226.00
7 190105 ROADWAY EXCAVATION (TYPE Z-2) M3 1,450 255.74 370,823.00
(AERIALLY DEPOSITED LEAD)
8 190110 LEAD COMPLIANCE PLAN LS LUMP SUM 7,130.00* 7,130.00
9 (S) 208000 IRRIGATION SYSTEM LS LUMP SUM 6,739.00* 6,739.00
10 390103 ASPHALT CONCRETE (TYPE B) TONN 480 124.02 59,529.60
11 394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 48 64.71 3,106.08
12 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 53 64.70 3,429.10
13 048525 STRUCTURAL CONCRETE, APPROACH SLAB M3 46 2,227.24 102,453.04
(TYPE R MODIFIED)
14 (S) 515074 CORE CONCRETE (101 MM - 150 MM) M 47 45628 21,445.16
15 (F) 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 9,916 5.21 51,662.36
16 (SF)560219 INSTALL SIGN STRUCTURE (TRUSS) KG 9,916 .62 6,147.92
17 (S) 561012 1220 MM CAST-IN-DRILLED-HOLE M 11 1,092.09 12,012.99
CONCRETE PILE (SIGN FOUNDATION)
18 575005 TIMBER RETAINING WALL M 6 849.33 5,095.98
19 832003 METAL BEAM GUARD RAILING (WOOD POST) M 53 79.81 4,229.93
20 (S) 839553 END SECTION EA 1 197.00 197.00
21 (S) 839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 620.00 620.00
22 860520 HIGHWAY ADVISORY RADIO SYSTEM LS LUMP SUM 37,093.00* 37,093.00
23 021469 HIGHWAY ADVISORY RADIO FLASHING BEACON LS LUMP SUM 24,900.00* 24,900.00
AND SIGN (LOCATION 2)
24 021470 HIGHWAY ADVISORY RADIO FLASHING BEACON LS LUMP SUM 11,607.00* 11,607.00
AND SIGN (LOCATION 1)
25 860767 SIZE 32 INNERDUCT M 25,800 2.41 62,178.00
26 021471 103 C (TRENCH IN SOIL) M 5,660 79.30 448,838.00
27 021472 103 C (TRENCH IN ASPHALT) M 5,205 92.04 479,068.20
28 021473 103 C (JACK BENEATH ROADWAY) M 1,800 205.02 369,036.00
29 021474 78 C (JACK BENEATH ROADWAY) M 160 168.45 26,952.00
30 021475 53 C (TRENCH IN SOIL) M 500 42.75 21,375.00
31 021476 53 C (TRENCH IN ASPHALT) M 120 62.32 7,478.40
32 (SF)860792 COMMUNICATION CONDUIT (BRIDGE) M 2,835 275.37 780,673.95
33 021520 TELEPHONE BRIDGE EA 3 809.00 2,427.00



07-129944 B1D245

07-LA-2-15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
07/12/01 07/16/01

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

34 021477 TRAFFIC MONITORING STATION LS LUMP SUM 38,010.00* 38,010.00
(LOCATION 2703)

35 021478 TRAFFIC MONITORING STATION LS LUMP SUM 55,522.00% 55,522.00
(LOCATION 1463)

36 021479 TRAFFIC MONITORING STATION LS LUMP SUM 40,821 .00* 40,821.00
(LOCATION 2607)

37 021480 TRAFFIC MONITORING STATION LS LUMP SUM 22,235.00% 22,235.00
(LOCATION 2473)

38 021481 TRAFFIC MONITORING STATION LS LUMP SUM 54,250.00% 54,250.00
(LOCATION 1456)

39 021482 TRAFFIC MONITORING STATION LS LUMP SUM 54,957.00% 54,957.00
(LOCATION 2458)

40 021483 TRAFFIC MONITORING STATION LS LUMP SUM 48,785 _00* 48,785.00
(LOCATION 1457)

41 021484 TRAFFIC MONITORING STATION LS LUMP SUM 40,915 .00* 40,915.00
(LOCATION 1458)

42 021485 TRAFFIC MONITORING STATION LS LUMP SUM 33,606.00* 33,606.00
(LOCATION 2479)

43 021486 TRAFFIC MONITORING STATION LS LUMP SUM 47,659 ._00* 47,659.00
(LOCATION 1459)

a4 021487 TRAFFIC MONITORING STATION LS LUMP SUM 39,574.00% 39,574.00
(LOCATION 1460)

45 021488 TRAFFIC MONITORING STATION LS LUMP SUM 32,447 .00% 32,447.00
(LOCATION 2606)

46 021489 TRAFFIC MONITORING STATION LS LUMP SUM 31,718.00* 31,718.00
(LOCATION 2460)

47 021490 TRAFFIC MONITORING STATION LS LUMP SUM 74,840.00* 74,840.00
(LOCATION 1461)

48 021491 CHANGEABLE MESSAGE SIGN 122 LS LUMP SUM 27,110.00* 27,110.00
(LOCATION 1)

49 021492 CHANGEABLE MESSAGE SIGN 121 LS LUMP SUM 28,377.00* 28,377.00
(LOCATION 2)

50 021493 CLOSED CIRCUIT TELEVISION CAMERA LS LUMP SUM 74,693.00% 74,693.00
(LOCATION GL131)

51 021494 CLOSED CIRCUIT TELEVISION CAMERA LS LUMP SUM 32,504.00% 32,504.00
(LOCATION GLO11)

52 021495 CLOSED CIRCUIT TELEVISION CAMERA LS LUMP SUM 67,250.00% 67,250.00

(LOCATION GLO31)



07-129944 B1D245

07-LA-2-15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
07/12/01 07/16/01

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

53 021496 CLOSED CIRCUIT TELEVISION CAMERA LS LUMP SUM 40,601.00* 40,601.00
(LOCATION GLO51)

54 021497 CLOSED CIRCUIT TELEVISION CAMERA LS LUMP SUM 35,479.00* 35,479.00
(LOCATION GLO68)

55 021498 CABLE NODE LS LUMP SUM 26,101.00* 26,101.00
(LOCATION GL131)

56 021499 MODIFY RAMP METERING SYSTEM LS LUMP SUM 30,113.00* 30,113.00
(LOCATION 1467)

57 021500 MODIFY RAMP METERING SYSTEM LS LUMP SUM 37,413.00* 37,413.00
(LOCATION 1472)

58 021501 MODIFY RAMP METERING SYSTEM LS LUMP SUM 27,688.00* 27,688.00
(LOCATION 1815)

59 867014 12 SINGLEMODE FIBER OPTIC CABLE M 12,900 5.18 66,822.00

60 867021 72 SINGLEMODE FIBER OPTIC CABLE M 13,000 14.43 187,590.00

61 867130 FIBER OPTIC SPLICE CLOSURE EA 8 2,857.88 22,863.04

62 867135 TWISTED PAIR SPLICE CLOSURE EA 25 593.16 14,829.00

63 021521 12 PAIR TERMINAL BLOCK EA 3 350.33 1,050.99

64 021502 DETECTOR LOOP CABLE M 200 2.22 44400

65 021503 CABLE NODE LS LUMP SUM 17,346 .00* 17,346.00

66 869025 TWISTED PAIR CABLE (6 PAIR) M 1,500 3.06 4,590.00

67 869029 TWISTED PAIR CABLE (50 PAIR) M 12,900 9.02 116,358.00

68 869035 NO. 5 PULL BOX EA 7 1,036.14 7,252.98

69 869036 NO. 6 PULL BOX EA 11 1,120.09 12,320.99

70 869039 COMMUNICATION PULL BOX EA 66 2,387.67 157,586.22

71 869047 SPLICE VAULT EA 5 2,598.80 12,994 .00

72 021504 SYSTEM TESTING AND DOCUMENTATION LS LUMP SUM 35,196.00* 35,196.00

73 999990 MOBILIZATION LS LUMP SUM 232,170.00* 232,170.00

TOTAL 5,192,048.93



07-129944
07-LA-2-15
07/12/01

252.
31,125.
47,000.
32,600.
18,670.
76,770.
16,540.

REMAINING

>
=
o
Cc
=
3

SUMMARY OF
|
I THIRD
AMOUNT I BID
——————————— |
21150.00] 48,000.00*
105000.00| 900.00
13350.00] 20,000.00*
211500.00] 224,800.00*
12700.00] 3,500.00
64050.00] 335.00
321900.00] 319.00
9000.00] 23,000.00*
21150.00] 24,800.00*
58560.00] 125.00
3072.00] 75.00
3392.00] 85.00
269652_00] 9,500.00
21150.00] 1,000.00
74370.00] 6.00
6941.20] 1.00
15587.00] 2,500.00
8790.00] 1,000.00
10600.00] 65.00
2650.00] 250.00
2650.00] 850.00
46400.00] 80,000.00*
29500.00] 48,000.00*
16300.00] 37,000.00*
238134.00] 3.10
567415.00] 81.00
707880.00] 94.00
162900.00| 235.00
11704.00] 100.00
22000.00] 60.00
7554.00| 53.00
205254.00] 170.00
756.00] 1,250.00
31125.00] 33,500.00*
47000.00| 41,500.00*
32600.00] 32,560.00*
18670.00] 25,000.00*
76770.00] 44,000.00*
16540.00] 37,000.00*

48000.00]
270000.00]
20000.00]
224800.00]
14000.00]
70350.00]
462550.00]
23000.00]
24800.00]
60000.00]
3600.00]
450500
437000.00]
47000.00]
59496.00|
9916.00]|
27500.00]
6000.00]|
344500
250.00]
850.00]
80000.00]
48000.00]
37000.00]
79980.00]
458460.00]
489270.00]
423000.00]
16000.00]
30000.00]
6360.00]|
481950.00]
3750.00]
33500.00]
41500.00]
32560.00]
25000.00]
44000.00]|
37000.00]

BIDDERS

>
=
o
Cc
=
3

122.

3,263.
242.
795.

42,920.
69,038.
40,866.
27,290.
64,690.
51,569.

23464.00|
381780.00]
13357.00]
365873.00]
11329.00]
70820.40]
372128.00]
6973.00]
9230.00]
60067.20]
417408
4889.78]|
478181.96]
4983.88]|
53149.76|
5255.48]|
6763.02|
4242 .00
415891
194.00]
610.00]
61117.00]
45821 .00
30828.00]
80496.00]|
423085.00]
427382.55]
354060.00]
19612.80]
18950.00]
391629.60]
686495.25]
2385.99]|
42920.00]
69038.00]|
40866.00]|
27290.00]
64690.00]|
51569.00]|

B1D245
PAGE 10
07/16/01
FIFTH
BID AMOUNT
47,422.00* 47422.00
1,810.00 543000.00
15,114.00* 15114.00
136,702.00* 136702.00
1,863.00 7452 .00
995.00 208950.00
995.00 1442750.00
7,795.00* 7795.00
17,783.00* 17783.00
65.00 31200.00
40.00 1920.00
40.00 2120.00
253.00 11638.00
138.00 6486.00
6.10 60487.60
1.10 10907.60
527.00 5797.00
1,008.00 6048.00
155.00 8215.00
580.00 580.00
950.00 950.00
23,964.00* 23964.00
13,100.00* 13100.00
18,305.00* 18305.00
3.62 93396.00
56.10 317526.00
77.00 400785.00
388.00 698400.00
378.00 60480.00
48.00 24000.00
88.00 10560.00
470.00 1332450.00
947.00 2841.00
200,000.00* 200000.00
479,400.00* 479400.00
392,600.00* 392600.00
86,400.00* 86400.00
254,400.00* 254400.00
297,300.00* 297300.00



07-129944

07-LA-2-15 SUMMARY OF REMAINING BIDDERS
07/12/01
——————————————————————————————— e L |
SECOND I THIRD I FOURTH I
BID AMOUNT I BID AMOUNT I BID AMOUNT I
——————————————————————————————— T e B |
68,900.00* 68900.00]| 61,500.00% 61500.00] 89,207.00* 89207.00]
38,660.00* 38660.00]| 42,000.00* 42000.00] 53,650.00% 53650.00]
13,180.00* 13180.00] 21,800.00* 21800.00] 24,861.00% 24861.00|
39,720.00* 39720.00] 41,000.00* 41000.00] 51,731.00% 51731.00]
44,690 .00* 44690.00| 36,000.00* 36000.00] 50,722.00% 50722.00]
17,450.00* 17450.00] 27,000.00* 27000.00] 41,689 .00* 41689.00|
25,100.00* 25100.00] 24,000.00* 24000.00] 28,609.00* 28609.00]|
57,010.00% 57010.00] 41,000.00* 41000.00] 65,087.00* 65087.00]
28,310.00* 28310.00] 42,000.00* 42000.00] 52,502.00% 52502.00]
14,780.00* 14780.00] 28,000.00* 28000.00] 21,300.00* 21300.00]
112,960.00*  112960.00] 102,750.00*  102750.00] 99,172.00* 99172.00]
29,990.00* 29990.00]| 37,000.00* 37000.00] 41,472 _.00* 41472 .00
91,080.00* 91080.00] 68,000.00* 68000.00]| 74,135.00% 74135.00]
45,240 ._00* 45240.00| 43,000.00* 43000.00] 47,177 .00* 47177.00]
47,050.00* 47050.00] 51,308.00%* 51308.00] 43,961 .00* 43961.00]
21,550.00%* 21550.00] 15,850.00* 15850.00] 62,211.00* 62211.00]
22,530.00% 22530.00] 28,000.00* 28000.00] 29,450.00* 29450.00]|
46,940 _00* 46940.00| 45,000.00* 45000.00] 48,051 .00* 48051.00]|
18,960.00* 18960.00] 25,000.00* 25000.00] 28,566.00* 28566.00]|
18.80 242520.00] 5.00 64500.00]| 7.59 97911.00]
33.14 430820.00] 11.50 149500.00| 21.87 284310.00]
2,513.00 20104.00] 1,800.00 14400.00] 2,810.38 22483.04|
508.00 12700.00] 1,300.00 32500.00] 583.28 14582.00]
252.00 756.00]| 600.00 1800.00] 344.67 1034.01|
2.50 500.00] 7.00 1400.00] 2.95 590.00]
15,740.00* 15740.00] 20,800.00* 20800.00] 16,378.00* 16378.00]
2.24 3360.00] 5.00 7500.00] 2.74 4110.00]
3.08 39732.00] 6.50 83850.00]| .94 12126.00]
120.00 840.00] 150.00 1050.00] 274.57 1921.99]|
180.00 1980.00] 200.00 2200.00] 383.64 4220.04]
550.00 36300.00] 800.00 52800.00] 1,227.20 8099520
1,884.00 9420.00]| 3,700.00 18500.00] 3,172.00 15860.00]
31,720.00* 31720.00] 52,800.00% 52800.00]| 59,388.38* 59388.38|
403,691.80*  403691.80] 480,000.00*  480000.00] 404,418.44*  404418.44]|
5,530,000.00 5,948,200.00 6,693,741.76

B1D245
PAGE 11
07/16/01
FIFTH
BID AMOUNT
427,400.00* 427400.00
177,260.00* 177260.00
222,700.00* 222700.00
201,110.00* 201110.00
189,500.00* 189500.00
172,740.00* 172740.00
150,150.00* 150150.00
188,420.00* 188420.00
7,900.00* 7900.00
8,100.00* 8100.00
224,300.00* 224300.00
50,860.00* 50860.00
68,000.00* 68000.00
199,650.00* 199650.00
286,225.00* 286225.00
21,650.00* 21650.00
171,200.00* 171200.00
316,840.00* 316840.00
168,140.00* 168140.00
3.80 49020.00
8.60 111800.00
452.00 3616.00
452.00 11300.00
40.00 120.00
6.00 1200.00
20,300.00* 20300.00
3.10 4650.00
7.50 96750.00
115.00 805.00
230.00 2530.00
2,160.00 142560.00
4,310.00 21550.00
76,300.00* 76300.00
450,000.00* 450000.00

11,523,870.20



